
Item No. Unit Code QTY UNIT DESCRIPTION RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT

0001 1D01SDP 1 L.S. Shop Drawing Preparation $7,500.00 $7,500.00 $50,000.00 $50,000.00 $200,000.00 $200,000.00 $180,000.00 $180,000.00 $125,000.00 $125,000.00

0002 1D10MOB 1 L.S. Mobilization $1,000,000.00 $1,000,000.00 $500,000.00 $500,000.00 $770,000.00 $770,000.00 $260,000.00 $260,000.00 $1,640,000.00 $1,640,000.00

0003 1G01SCH 1 L.S. Progress Schedule $25,000.00 $25,000.00 $25,000.00 $25,000.00 $52,000.00 $52,000.00 $68,000.00 $68,000.00 $26,000.00 $26,000.00

0004 4K01RPS 1 L.S. Repainting Steelwork No. 1 $125,000.00 $125,000.00 $135,000.00 $135,000.00 $153,510.00 $153,510.00 $103,200.00 $103,200.00 $157,302.60 $157,302.60

0005 4K02RPS 1 L.S. Repainting Steelwork No. 2 $125,000.00 $125,000.00 $135,000.00 $135,000.00 $155,890.00 $155,890.00 $104,800.00 $104,800.00 $159,741.40 $159,741.40

0006 4K03RPS 1 L.S. Repainting Steelwork No. 3 $2,100,000.00 $2,100,000.00 $1,134,000.00 $1,134,000.00 $1,662,192.00 $1,662,192.00 $2,200,000.00 $2,200,000.00 $1,564,416.00 $1,564,416.00

0007 4K04RPS 1 L.S. Repainting Steelwork No. 4 $1,000,000.00 $1,000,000.00 $414,000.00 $414,000.00 $1,029,588.00 $1,029,588.00 $197,400.00 $197,400.00 $969,024.00 $969,024.00

0008 4K05RPS 1 L.S. Repainting Steelwork No. 5 $800,000.00 $800,000.00 $612,000.00 $612,000.00 $961,044.00 $961,044.00 $182,400.00 $182,400.00 $904,512.00 $904,512.00

0009 4K06RPS 1 L.S. Repainting Steelwork No. 6 $450,000.00 $450,000.00 $342,000.00 $342,000.00 $430,542.00 $430,542.00 $328,000.00 $328,000.00 $441,178.92 $441,178.92

0010 4K07RPS 1 L.S. Repainting Steelwork No. 7 $175,000.00 $175,000.00 $180,000.00 $180,000.00 $170,408.00 $170,408.00 $1,943,800.00 $1,943,800.00 $174,618.08 $174,618.08

0011 4K08RPS 1 L.S. Repainting Steelwork No. 8 $200,000.00 $200,000.00 $151,200.00 $151,200.00 $209,202.00 $209,202.00 $1,834,400.00 $1,834,400.00 $214,370.52 $214,370.52

0012 4K09RPS 1 L.S. Repainting Steelwork No. 9 $155,000.00 $155,000.00 $100,000.00 $100,000.00 $151,130.00 $151,130.00 $598,800.00 $598,800.00 $222,250.00 $222,250.00

0013 4K10RPS 1 L.S. Repainting Steelwork No. 10 $185,000.00 $185,000.00 $108,000.00 $108,000.00 $150,654.00 $150,654.00 $352,080.00 $352,080.00 $154,376.04 $154,376.04

0014 4K11RPS 1 L.S. Repainting Steelwork No. 11 $750,000.00 $750,000.00 $468,000.00 $468,000.00 $724,710.00 $724,710.00 $306,280.00 $306,280.00 $916,545.00 $916,545.00

0015 4K12RPS 1 L.S. Repainting Steelwork No. 12 $115,000.00 $115,000.00 $108,000.00 $108,000.00 $136,374.00 $136,374.00 $291,700.00 $291,700.00 $200,550.00 $200,550.00

0016 4K13RPS 1 L.S. Repainting Steelwork No. 13 $450,000.00 $450,000.00 $333,000.00 $333,000.00 $439,348.00 $439,348.00 $291,700.00 $291,700.00 $387,660.00 $387,660.00

0017 4K14RPS 1 L.S. Repainting Steelwork No. 14 $150,000.00 $150,000.00 $90,000.00 $90,000.00 $114,716.00 $114,716.00 $1,093,500.00 $1,093,500.00 $117,550.16 $117,550.16

0018 4K15RPS 1 L.S. Repainting Steelwork No. 15 $290,000.00 $290,000.00 $318,600.00 $318,600.00 $277,746.00 $277,746.00 $169,710.00 $169,710.00 $284,607.96 $284,607.96

0019 4K16RPS 1 L.S. Repainting Steelwork No. 16 $175,000.00 $175,000.00 $75,600.00 $75,600.00 $108,528.00 $108,528.00 $513,420.00 $513,420.00 $111,209.28 $111,209.28

0020 4K17RPS 1 L.S. Repainting Steelwork No. 17 $175,000.00 $175,000.00 $75,600.00 $75,600.00 $108,528.00 $108,528.00 $415,300.00 $415,300.00 $111,209.28 $111,209.28

0021 4K18RPS 1 L.S. Repainting Steelwork No. 18 $150,000.00 $150,000.00 $327,000.00 $327,000.00 $177,310.00 $177,310.00 $846,800.00 $846,800.00 $181,690.60 $181,690.60

0022 4K00CEW 1 L.S. Containment, Environmental and Worker Protection $251,000.00 $251,000.00 $4,500,000.00 $4,500,000.00 $3,069,180.00 $3,069,180.00 $75,000.00 $75,000.00 $3,000,000.00 $3,000,000.00

0023 4K03RSP 1 L.S.
Temporary Storage and Recycling/ Disposal of 

Hazardous Surface Preparation Waste
$20,000.00 $20,000.00 $150,000.00 $150,000.00 $18,000.00 $18,000.00 $100,000.00 $100,000.00 $100,000.00 $100,000.00

0024 4Q18SJS 120 L.F. Silicone Joint Seal $50.00 $6,000.00 $150.00 $18,000.00 $150.00 $18,000.00 $50.00 $6,000.00 $80.00 $9,600.00

0025 4Q30SUD 1425 S.F. Repair Underdeck Spalls (Clean and Coat) $75.00 $106,875.00 $140.00 $199,500.00 $300.00 $427,500.00 $75.00 $106,875.00 $270.00 $384,750.00

0026 4R25BSR 14200 S.F. Substructure Membrane Waterproofing $14.00 $198,800.00 $11.00 $156,200.00 $20.00 $284,000.00 $14.00 $198,800.00 $20.00 $284,000.00

0027 4R11RSS 25 Each Repair of Structural Steel, Type A $1,600.00 $40,000.00 $1,690.00 $42,250.00 $1,300.00 $32,500.00 $1,300.00 $32,500.00 $1,560.00 $39,000.00

0028 4R12RSS 10 Each Repair of Structural Steel, Type B $2,000.00 $20,000.00 $2,210.00 $22,100.00 $1,700.00 $17,000.00 $1,700.00 $17,000.00 $2,040.00 $20,400.00

0029 4R13RSS 5 Each Repair of Structural Steel, Type C $1,800.00 $9,000.00 $1,950.00 $9,750.00 $1,500.00 $7,500.00 $1,500.00 $7,500.00 $1,800.00 $9,000.00

0030 4ZN01REP 1 Each Steel Repair - Type 1 $8,200.00 $8,200.00 $9,100.00 $9,100.00 $7,000.00 $7,000.00 $7,000.00 $7,000.00 $8,400.00 $8,400.00

0031 4R01RPL 50 Each Replace Rivets with High Strength Bolts $275.00 $13,750.00 $286.00 $14,300.00 $220.00 $11,000.00 $220.00 $11,000.00 $264.00 $13,200.00

0032 4R02BSR 70 Each Replace Structural Steel Diaphragm $7,100.00 $497,000.00 $7,800.00 $546,000.00 $6,000.00 $420,000.00 $6,000.00 $420,000.00 $7,200.00 $504,000.00

0033 4R00025 1 Each Structural Steel Diaphragm Repair, Type 1 $21,700.00 $21,700.00 $24,000.00 $24,000.00 $18,500.00 $18,500.00 $18,500.00 $18,500.00 $22,200.00 $22,200.00

0034 4R00026 1 Each Structural Steel Diaphragm Repair, Type 2 $21,700.00 $21,700.00 $24,000.00 $24,000.00 $18,500.00 $18,500.00 $18,500.00 $18,500.00 $22,200.00 $22,200.00

0035 4QFAE0B 1 C.P.
Force Account for Emergency and Routine Bridge 

Repairs (NO-BID)
$300,000.00 $300,000.00 $300,000.00 $300,000.00 $300,000.00 $300,000.00 $300,000.00 $300,000.00 $300,000.00 $300,000.00

0036 4R00024 24 Each Access Hatch Cover $2,500.00 $60,000.00 $2,730.00 $65,520.00 $2,100.00 $50,400.00 $2,100.00 $50,400.00 $2,520.00 $60,480.00

0037 5I00013 1 L.S. Structure Mounted Sign Relocation $155,000.00 $155,000.00 $184,800.00 $184,800.00 $132,000.00 $132,000.00 $92,850.00 $92,850.00 $151,800.00 $151,800.00

0038 5J00004 30 Each Beam Guide Rail Blockout $88.00 $2,640.00 $105.00 $3,150.00 $75.00 $2,250.00 $50.00 $1,500.00 $86.25 $2,587.50

0039 5J01RBG 300 L.F. Removal of Beam Guide Rail $6.00 $1,800.00 $15.00 $4,500.00 $5.00 $1,500.00 $15.00 $4,500.00 $5.75 $1,725.00

0040 5J01RSG 300 L.F. Reset Beam Guide Rail $14.00 $4,200.00 $20.00 $6,000.00 $12.00 $3,600.00 $100.00 $30,000.00 $13.80 $4,140.00

0041 5J51BGE 25 L.F. Beam Guide Rail Element $24.00 $600.00 $100.00 $2,500.00 $20.00 $500.00 $200.00 $5,000.00 $23.00 $575.00

0042 5J54BGP 5 Each Beam Guide Rail Post $117.00 $585.00 $200.00 $1,000.00 $100.00 $500.00 $400.00 $2,000.00 $115.00 $575.00

0043 5K00066 140 L.F. Bridge Fencing, 36" High $200.00 $28,000.00 $100.00 $14,000.00 $500.00 $70,000.00 $140.00 $19,600.00 $400.00 $56,000.00

0044 5Q01FAL 1 L.S. Furnish Field Office, Type A $23,500.00 $23,500.00 $120,000.00 $120,000.00 $35,000.00 $35,000.00 $21,000.00 $21,000.00 $75,000.00 $75,000.00
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0045 5Q02MFA 21 Mnth Maintain Field Office, Type A $3,000.00 $63,000.00 $1,500.00 $31,500.00 $3,500.00 $73,500.00 $1,100.00 $23,100.00 $2,000.00 $42,000.00

0046 8A01MPT 1 L.S. Furnishing Traffic Control Devices $35,000.00 $35,000.00 $50,000.00 $50,000.00 $75,000.00 $75,000.00 $290,000.00 $290,000.00 $75,000.00 $75,000.00

0047 8A06MPT 10 Barr Repair Temporary Impact Attenuators $1.00 $10.00 $2,500.00 $25,000.00 $200.00 $2,000.00 $3,000.00 $30,000.00 $750.00 $7,500.00

0048 8A07MPT 2 Each Repair Truck Mounted Impact Attenuators $1.00 $2.00 $5,000.00 $10,000.00 $10,000.00 $20,000.00 $30,000.00 $60,000.00 $7,500.00 $15,000.00

0049 8A30MPT 8 Each Furnishing Portable Variable Message Sign $100.00 $800.00 $12,000.00 $96,000.00 $15,000.00 $120,000.00 $9,000.00 $72,000.00 $15,000.00 $120,000.00

0050 N8A0001 4000 L.F. Furnishing Precast Concrete Construction Barrier $1.00 $4,000.00 $40.00 $160,000.00 $35.00 $140,000.00 $47.15 $188,600.00 $55.00 $220,000.00

0051 8B17MPT 8 Each Furnishing Truck with Mounted Attenuator $2,500.00 $20,000.00 $20,000.00 $160,000.00 $15,000.00 $120,000.00 $15,000.00 $120,000.00 $25,000.00 $200,000.00

0052 8B18MPT 4 Each Furnishing Temporary Impact Attenuator $7,300.00 $29,200.00 $15,000.00 $60,000.00 $10,000.00 $40,000.00 $15,000.00 $60,000.00 $10,000.00 $40,000.00

0053 8B19MPT 800 M.H.
Furnishing Truck with Mounted Attenuator for Engineer's 

Use
$1.00 $800.00 $50.00 $40,000.00 $105.00 $84,000.00 $170.00 $136,000.00 $200.00 $160,000.00

0054 8B15MPT 400 M.H. Traffic Protection Patrol $1.00 $400.00 $100.00 $40,000.00 $95.00 $38,000.00 $145.00 $58,000.00 $75.00 $30,000.00

0055 8B31MPT 1 L.S. Maintenance and Protection of Traffic $250,000.00 $250,000.00 $250,000.00 $250,000.00 $180,000.00 $180,000.00 $250,000.00 $250,000.00 $1,190,000.00 $1,190,000.00

0056 8C100SCL 1 L.S.
Maintenance and Protection of Traffic on State, County, 

and Local Roadways
$1,000.00 $1,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00 $410,000.00 $410,000.00 $50,000.00 $50,000.00

0057 8CPTD0B 1 L.S. Police Traffic Directors (NO-BID) $60,000.00 $60,000.00 $60,000.00 $60,000.00 $60,000.00 $60,000.00 $60,000.00 $60,000.00 $60,000.00 $60,000.00

0058 8DRRC0B 1 L.S. Railroad Reimbursement Costs (NO-BID) $120,000.00 $120,000.00 $120,000.00 $120,000.00 $120,000.00 $120,000.00 $120,000.00 $120,000.00 $120,000.00 $120,000.00

$10,977,062.00 $13,251,170.00 $14,250,350.00 $15,704,515.00 $16,462,944.34Base Total


